August 4, 2016

TO:
RE:

All Prospective Bidders and Plan Holders

Addendum No. 1

Construction Plans, Technical Specifications and Contract Documents

Proposed Industrial Site Perimeter Road - Biewer Sawmill Site Improvements Project
2015 CDBG Economic Development Grant #1132-15-277-ED-01

City of Newton, Mississippi

TEI#16-1106-0012

Ladies and Gentlemen:

. This is written on behalf of the City of Newton to amend the Plans, Specifications and Contract
Documents for the referenced contract as follows:

1.

Construction Plans: Plan Sheet 20 which provides the Jointed Plain Concrete Pavement (JPCP)
joint layout and reinforcing details shall be deleted from the Plan Set for this project, and the
revised Plan Sheet 20 which is attached hereto shall be inserted in its place. In addition, a new
Plan Sheet 20A which is attached hereto, which provides the Jointed Reinforced Concrete
Pavement (JRCP) joint layout and reinforcing details, shall also be added to and inserted into the
Plan Set for this project.

Technical Specifications: A new Supplement No. 1 to Special Provision 907-501-02 which is
attached hereto, which amends certain provisions in the original SP 907-501-2 and which adds
certain additional provisions as needed for addition of the Jointed Reinforced Concrete Pavement
(JRCP) Option, shall be added to and inserted into the Technical Specs for this project.

Contract Documents: A additional set of Bid / Proposal Form Sheets which are attached hereto,
which provide the Bid Items and Bid Quantities for Base Bid #2A and Alternate Bids #2B, #2C
and #2D as needed for addition of the Jointed Reinforced Concrete Pavement (JRCP) Option,
shall be added to and inserted into the Contract Documents for this project.

All other provisions and requirements of the Plans, Specifications and Contract Documents for this
contract shall remain in force and shall be unchanged.

Please acknowledge receipt of this Addendum by replying to this letter, fax or e-mail to confirm your
receipt, by printing out a copy of this form, by signing and completing the form below, and by attaching a
fully executed copy of this Addendum to the Bid/Proposal that you submit on this contract. If you have
any questions, please let us know.

Acknowledged by: Date:
Printed Name: Company Name:

Thanks for your interest in this project and for your cooperation on this matter.

Attachments: Revised Plan Sheet 20 — 1 sheet

Signature of Bidder

Name of Bidder
\\“\\\\"HHHI/[,’I
Soow

New Plan Sheet 20A — 1 sheet
New Supplement No. 1 to SP 907-501-02 — 4 pages
New Bid / Proposal Form Sheets for JRCP Option — 6 pages

100 Business Park Drive, Suite G
Ridgeland, MS 39157
601.899.9252 ph. / 601.899.9253 fax

www.thompsonengineering.com 44,

Mo,
Uit W

A THOMPSON HOLDINGS, INC. COMPANY




MISSISSIPPI DEPARTMENT OF TRANSPORTATION

SUPPLEMENT NO. 1 TO SPECIAL PROVISION NO. 907-501-2 CODE: (SP)
DATE: 08/04/2016

SUBJECT: Portland Cement Concrete Pavement

PROJECT: Industrial Site Perimeter Road Project on the Biewer-Newton Sawmill LLC
site located in Newton County under the CDBG ED Grant #1132-15-277-ED-01, City of
Newton, Mississippi.

Section 501, Portland Cement Concrete Pavement of the 2004 Edition of the Mississippi
Standard Specifications for Road and Bridge Construction as published by the MS Department
of Transportation, is hereby amended as follows:

Paragraph 501.01 entitled Description shall be amended as follows:

1. This project involves the construction of an industrial site perimeter road on a site where
a new sawmill is under construction. In general, the pavement shall be placed by slip-
form paver, and it shall be constructed as jointed plain concrete pavement (JPCP) with
dowels at transverse joints and tie bars at longitudinal joints. Odd shaped panels in
intersection radii shall be constructed as jointed reinforced concrete pavement (JRCP)
also with dowels at transverse joints and tie bars at longitudinal joints.

2. The original Bid Documents include a bid option using jointed plain concrete pavement
(JPCP). The Base Bid #1A for the proposed project consists of the complete project as
shown on the construction plans, including all appurtenances and incidentals, using
jointed plain concrete pavement (JPCP). The bid documents also include three alternate
bid options under the Base Bid #1 for the proposed project, Alternates #1B, 1C and 1D,
which reduce the overall scope and reduce the quantities, as needed to allow budgetary
flexibility in the event Base Bid #1A comes in above the budget. If Base Bid #1A is over
the budget, it is anticipated that an Alternate Bid #1 option will be selected to reduce the
contracted amount down to a lower amount within the budget.

3. The Bid Documents have been amended to include a bid option using jointed reinforced
concrete pavement (JRCP). The Base Bid #2A for the proposed project consists of the
complete project as shown on the construction plans, including all appurtenances and
incidentals, but using jointed reinforced concrete pavement (JRCP). The bid documents
have also been amended to include three alternate bid options under the Base Bid #2 for
the proposed project, Alternates #2B, 2C and 2D, which reduce the overall scope and
reduce the quantities, as needed to allow budgetary flexibility in the event Base Bid #2A
comes in above the budget. If Base Bid #2A is over the budget, it is anticipated that an
Alternate Bid #2 option will be selected to reduce the contracted amount down to a lower
amount within the budget.

4. In any case, the City will reserve the right to select the pavement design option and the
alternate bid option that seems most appropriate, at their discretion, all things considered.

5. All other provisions of the original Special Provision 907-501-2 shall remain unchanged.
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Paragraph 501-02 entitled Materials shall be amended as follows: The materials and
equipment incorporated into the work performed under this Special Provision (SP) shall
conform in every way to the requirements of the 2004 Edition of the Mississippi Standard
Specifications for Road and Bridge Construction and to the Technical Specifications
included in this Proposal, except as specifically amended by or revised in this SP.

Paragraph 501.02.1.1 entitled General shall be amended as follows:

1. No revisions to or additions to this paragraph are included in this Supplement. So, all the
provisions of the original Special Provision shall remain unchanged.

Paragraph 501.02.1.2 entitled Design of Mix shall be amended as follows:

1. No revisions to or additions to this paragraph are included in this Supplement. So, all the
provisions of the original Special Provision shall remain unchanged.

Paragraph 501-03 entitled Construction Requirements shall be amended as follows:
The construction and testing requirements for the work performed under this Special
Provision (SP) shall conform in every way to the requirements of the 2004 Edition of the
Mississippi Standard Specifications for Road and Bridge Construction and to the Technical
Specifications included in this Proposal, except as specifically amended by or revised in this
SP.

Paragraph 501.03.5.3 entitled Slip-Form Paver shall be amended as follows:

1. No revisions to or additions to this paragraph are included in this Supplement. So, all the
provisions of the original Special Provision shall remain unchanged.

Paragraph 501.03.16 entitled Joints shall be amended as follows:

1. The primary longitudinal joint in both the JPCP and JRCP options shall be saw cut in the
middle of the 28’ wide slip-formed concrete pavement, and shall have 5/8” deformed
steel tie bars 30” long installed at 18” (rather than 24) OC. .

2. The primary transverse joints in the JPCP option shall be saw cut on a 14’ grid spacing
along the centerline of the slip-formed pavement, and shall have 1-1/2” diameter (rather
than 1”’) smooth steel dowels 20” long installed at 12 OC.

3. The primary transverse joints in the JRCP option shall be saw cut on a 28’ grid spacing
along the centerline of the slip-formed pavement, and shall have 1-1/2” diameter (rather
than 1) smooth steel dowels 20” long installed at 12 OC.

4. The remainder of the joints under both the JPCP and JRCP options shall be installed of
the type and configuration as shown on the jointing layout sheets and jointing detail
sheets provided in the construction plans.

5. Dowels and tie bars in both the JPCP and JRCP options shall be placed mid-depth of the
concrete pavement, and shall be securely held in place by appropriate chairs or supports.

6. There shall be no reinforcing in the regular 14’ X 14’ panels under the JPCP option, but
all joints shall have dowels or tie-bars as shown on the joint layout plan.



7.

10.

11.

12.

13.

14.
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Reinforcing for the irregular panels in the entrance and intersection under the JPCP
option shall be #5 bars at 12” OC/EW, and all joints shall have dowels or tie-bars as
shown on the joint layout plan. Reinforcing shall not be continuous across the joints.

Reinforcing for the regular 14’ X 28’ panels under the JRCP option shall be #6
longitudinal bars at 6” OC and #4 transverse bars at 18” OC. Reinforcing shall not be
continuous across the joints.

Reinforcing for the irregular panels in the entrance and intersection under the JRCP
option shall be #5 bars at 12” OC/EW, and all joints shall have dowels or tie-bars as
shown on the joint layout plan. Reinforcing shall not be continuous across the joints.

Per FAA Spec P-501 Section 4.1.e, the Contractor shall provide sawing equipment
adequate in number of units and power to complete the sawing to the required
dimensions. The Contractor shall provide at least one standby saw in good working order
and a supply of saw blades at the site of the work at all times during sawing operations.
Early-entry saws may be used, subject to demonstration and approval of the Engineer.

Per FAA Spec P-501 Section 4.10, joints shall be constructed as shown on the plans and
in accordance with these requirements. All joints shall be constructed with their faces
perpendicular to the surface of the pavement and finished or edged as shown on the plans.
Joints shall not vary more than 1/2 inch (12 mm) from their designated position and shall
be true to line with not more than 1/4 inch (6 mm) variation in 10 feet (3 m). The surface
across the joints shall be tested with a 12 feet (3 m) straightedge as the joints are finished
and any irregularities in excess of 1/4 inch (6 mm) shall be corrected before the concrete
has hardened. All joints shall be so prepared, finished, or cut to provide a groove of
uniform width and depth as shown on the plans.

Per FAA Spec P-501 Section 4.10.h, joints shall be cut as shown on the plans. The
circular cutter shall be capable of cutting a groove in a straight line and shall produce a
slot at least 1/8 inch (3 mm) wide and to the depth shown on the plans. The top of the slot
shall be widened by sawing to provide adequate space for joint sealers as shown on the
plans. Sawing shall commence, without regard to day or night, as soon as the concrete
has hardened sufficiently to permit cutting without chipping, spalling, or tearing and
before uncontrolled shrinkage cracking of the pavement occurs and shall continue
without interruption until all joints have been sawn. The joints shall be sawn at the
required spacing. All slurry and debris produced in the sawing of joints shall be removed
by vacuuming and washing. Curing compound or system shall be reapplied in the initial
sawcut and maintained for the remaining cure period.

The Contractor shall prepare detailed pavement jointing layout plans for both the JPCP
and the JRCP options, similar to those shown in the construction plans, and shall submit
same as part of his bid package, to demonstrate his understanding of the jointing and
reinforcing requirements for this project. If the Contractor is proposing any
modifications to the jointing layouts or reinforcing plans provided in the plans, he shall
note those changes carefully.

All other provisions of the original Special Provision 907-501-2 shall remain unchanged.
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Paragraph 501.03.19 entitled Surface Test shall be amended as follows:

1. No revisions to or additions to this paragraph are included in this Supplement. So, all the
provisions of the original Special Provision shall remain unchanged.

Paragraph 501-04 entitled Method of Measurement shall be amended as follows: The
measurement for the work performed under this Special Provision (SP) shall conform in
every way to the 2004 Edition of the Mississippi Standard Specifications for Road and
Bridge Construction and to the Technical Specifications included in this Proposal, except as
specifically amended by or revised in this SP.

The various pavement related items shall be measured as set forth herein below:

10" Jointed Reinforced Concrete Pavement, Drag Finish, Complete as per square yard
installed, which shall include furnishing, installing, screeding, vibrating, consolidating,
finishing and preparing the concrete pavement for use, including all dowels, tie bars,
reinforcement, curing, saw cutting, joint sealing, joint construction and all appurtenances.

Any other items of work not measured as set forth herein above, shall be considered as being
incidental to and absorbed in the measurement for the items which are listed above.

Paragraph 501-05 entitled Basis of Payment shall be amended as follows. The payment
for the work performed under this Special Provision (SP) shall conform in every way to the
2004 Edition of the Mississippi Standard Specifications for Road and Bridge Construction
and to the Technical Specifications included in this Proposal, except as specifically amended
by or revised in this SP.

The contract price for each item, whether per each, per unit, per lump sum, or something
else, shall include as applicable the cost of all tax, bond, overhead, profit, labor, equipment,
materials, cleaning, assembly, jointing, installation, testing, inspection, training, permits,
fees, documentation, and all incidentals and appurtenances, necessary to complete the work
set forth herein.

The various pavement related items shall be paid for as set forth herein below:
907-501-B006: 10" Jointed Reinforced Concrete Pavement, Drag Finish, Complete - per SY

Any other items of work not paid for as set forth herein above, shall be considered as being
incidental to and absorbed in the payment for the items which are listed above.



SUPPLEMENT TO THE BID / PROPOSAL FORM

Base Bid #2 and Alternate Bid #2 Option Descriptions
Proposed Industrial Site Perimeter Road
Biewer Sawmill Site Improvements Project
2015 CDBG Economic Development Grant #1132-15-277-ED-01
City of Newton, Mississippi
August 2016

The Base Bid #2A shall consist of the complete industrial site perimeter road project as shown
on the construction plans, including all appurtenances and incidentals, using Jointed Reinforced
Concrete Pavement (JRCP).

The Alternate Bid #2B shall consist of the complete industrial site perimeter road project as
shown on the construction plans, including all appurtenances and incidentals, using Jointed
Reinforced Concrete Pavement (JRCP), except that the fine grading, geotextile fabric, crushed
stone base and shoulders shall be reduced to a width of 3 feet along each side of the concrete
pavement.

The Alternate Bid #2C shall consist of the complete industrial site perimeter road project as
shown on the construction plans, including all appurtenances and incidentals, using Jointed
Reinforced Concrete Pavement (JRCP), except that East Leg of the Perimeter Road shall be
shortened by 400 linear feet, and the fine grading, geotextile fabric, crushed stone base and
shoulders shall be reduced to a width of 3 feet along each side of the concrete pavement.

The Alternate Bid #2D shall consist of the complete industrial site perimeter road project as
shown on the construction plans, including all appurtenances and incidentals, using Jointed
Reinforced Concrete Pavement (JRCP), except that East Leg of the Perimeter Road shall be
shortened by 800 linear feet, and the fine grading, geotextile fabric, crushed stone base and
shoulders shall be reduced to a width of 3 feet along each side of the concrete pavement.
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TYPICAL LONGITUDINAL CONTRACTION
JOINTS ALONG CENTERLINE OF
28' WIDE PAVEMENT SECTION
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FOR DETAILS

SEE NOTES BELOW

NOTES:

1.

ENTRANCE AND ALL IRREGULAR PANELS IN
INTERSECTION TO BE REINFORCED CONCRETE
PANELS FORMED AND POURED. ALL JOINTS NOT
CALLING FOR TIE-BARS TO BE DOWELED.

ALL PANELS TO BE LAID OUT ON A NOMINAL 14' X 14'
GRID, EXCEPT WHERE IRREGULAR PANELS FALL IN
THE RADIUS.

REINFORCED REGULAR PANELS TO HAVE #5 BARS AT
12" O.C./E.W. REINFORCEMENTS SHALL NOT
CONTINUOUS ACROSS JOINTS.

REINFORCED IRREGULAR PANELS ALSO TO HAVE #5
BARS AT 12" O.C./E.W. REINFORCEMENT SHALL NOT
CONTINUOUS ACROSS JOINTS.

TIE BARS AT LONGITUDINAL JOINTS SHALL BE #5 BARS
30" LONG SET AT 18" O.C.

DOWELS AT TRANSVERSE JOINTS SHALL BE 13"
DIAMETER 20" LONG SET AT 12" O.C.
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